
Oxnard School District 

 
Request for Qualifications and Proposals 

Lease Lease-Back Preconstruction and Construction Services  
New Kindergarten Classrooms Construction Project at  

Driffill Elementary School 
 

Prequalification Questionnaire Due:  

Friday, March 24, 2023 at 1:00 PM 

RFQ/P Responses Due:   

Monday, April 3, 2023 at 1:00 PM 

Respondents must mail or deliver sealed proposals containing five (5) bound copies and one (1) 
electronic copy on CD/DVD or USB stick of their RFQ/P response conforming to the requirements of this 
RFQ/P to: 

OXNARD SCHOOL DISTRICT 
C/O CALDWELL FLORES WINTERS, INC. 

521 N. 1st Avenue 
Arcadia, CA 91006 

Respondents must also transmit one (1) PDF copy via email to rostrander@cfwinc.com 
 
 

 

 

 
 

 
 

Only Firms that have registered with the California Department of Industrial Relations (DIR) regulations are eligible to 
be further considered for a construction contract.  For any public project, as defined in subdivision (c) of Section 
22002 of the Public Contract Code, for which the District uses funds received pursuant to the Leroy F. Greene 
School Facilities Act of 1998 (Chapter 12.5 (commencing with Section 17070.10) of Part 10 of Division 1 of Title 1 
of the Education Code) or any funds from any future State school bond for a public project that involves a 
projected expenditure of one million dollars ($1,000,000) or more, the District shall require that prospective general 
contractors and prospective electrical, mechanical and/or plumbing subcontractors (“Firms”) complete and submit 
a standardized prequalification questionnaire and financial statement, verified under oath. 
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Oxnard School District  

Request for Qualifications and Proposals (RFQ/P)  
for Lease Lease-Back Preconstruction and Construction Services for New 

Preschool, Transitional Kindergarten, and Kindergarten Classrooms Project at  
Driffill Elementary School  

 

I. INTRODUCTION    

Interested firms are invited to submit qualifications and proposals for Preconstruction and Construction 
Services for the Oxnard School District’s New Preschool, Transitional Kindergarten, and Kindergarten 
Classrooms Project at Oxnard Elementary School. Firms are invited to submit qualifications and a 
proposal for the project.    

Section 2 of this RFQ/P outlines the desired preconstruction and construction scope of work for the 
project.  Section 3 provides a project description including a summary of the scope, budget, and 
schedule of the new preschool, transitional kindergarten, and kindergarten classrooms project at Oxnard 
Elementary School.  Sections 4 through 10 and related attachments outline the RFQ/P submittal 
requirements and selection procedure as well as general information, and requirements. 

At the conclusion of the selection process, a recommended firm will be considered by the District’s 
Board of Trustees for the project. Subject to Board approval and upon notification to proceed, the 
selected firm shall perform preconstruction services, including reviewing design documents for 
constructability, completeness, scheduling, clarity, consistency and coordination; undertaking a value-
engineering analysis, soliciting subcontract bids, and preparing reports with recommendations to the 
District and the architect to maintain the established budget, pursuant to a Lease Lease-Back 
Agreement.   

The project shall be performed under the direction of Caldwell Flores Winters, Inc. (CFW), the Program 
Manager, and the Oxnard Unified School District (District). The selected firm shall work with the 
assigned architect for the project as needed to conduct the proposed scope of work.  Following the 
completion of pre-construction Services, the District may begin negotiations with the selected Lease 
Lease-Back (LLB) firm to enter into a Construction Services Agreement and requisite documents 
establishing a GMP pursuant to a Lease Lease-Back method of construction delivery. 

II. SCOPE OF WORK  

The District desires to select a firm capable of providing LLB pre-construction and construction 
services for the project.  The selected firm for the project should expect to perform pre-construction 
services as established by the District pursuant to a Pre-Construction Services Agreement.  If the 
District proceeds with the construction of the project, the selected firm may be retained as a LLB 
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contractor pursuant to a Construction Services Agreement, Lease and Sub-lease and may contract with 
separate specialty trade contractors to perform the required scope of work. 

Pre-Construction Services are anticipated to include the following: 

1. Review design and support documentation for content, constructability, 
completeness, scheduling, clarity, consistency and coordination 

2. Undertake value-engineering analysis and prepare reports with recommendations 
to District and Architect of Record to maintain established program budget and 
specifications 

3. Provide detailed cost estimates at schematic, design development, and 
construction document design phases  

4. Expedite design reviews, including modifications, if any, based on value analysis  

5. Provide a proposed guaranteed maximum price for the construction of the project 

Construction Services are anticipated to include, but not be limited to the following: 

1. Provision of a proposed Guaranteed Maximum Price (GMP) for the construction 
of the project with identified subcontractor bids and self-performed work  

2. Construction of the Project 

3. Coordination of record drawings and specifications 

4. Compilation of operations and maintenance manuals, warranties/guarantees, and 
certificates 

5. Obtaining occupancy permits and coordinating testing, documentation, and 
governmental inspections and approvals 

6. Preparation of accounting and closeout reports and occupancy plan reports 

7. Other responsibilities as necessary for the completion of the program 

III. PROJECT DESCRIPTION 

The Oxnard School District (District) successfully garnered a grant from the California Preschool, 
Transitional Kindergarten, Full-Day Kindergarten grant program for 10 new classrooms at Driffill 
elementary school.  At the October 26, 2022 State Allocation Board (SAB) meeting, the District was 
awarded $7 million in State grant funds, requiring a $3 million District match, for a total project cost of $10 
million.  The total project cost of $10 million represents the total “all-in” budget for the project inclusive 
of both hard (construction) and soft costs.   

The total State grant amount will be released to the District in two increments, with the first increment 
expected to be released by December 2022 for the planning/design of the proposed project in an amount of 
approximately $1.5 million.   The District will have until October 26, 2023 to submit written approvals 
from the Division of State Architect (DSA) and California Department of Education (CDE) of proposed 
architectural drawings and plans to the Office of Public School Construction (OPSC), upon which the 
remaining construction grant apportionment of $5.5 million would be released to the District’s county 
account for construction.  Per regulation, the District must contract or encumber the entirety of the grant 
amount within one year of receipt of the construction apportionment; hence by October 26, 2023, all grant 
funds must be spent or encumbered. 
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Project Specifications  

As shown in Figure 1, 10 new Title 5 compliant classrooms are planned to be constructed on the 
northeastern side of the school site on the corner of South “C” Street and West 9th Street.  The new 
classrooms would provide four rooms for preschool, four rooms for transitional kindergarten (TK), and 
two rooms for kindergarten (K). The school currently has two existing K classrooms that meet Title 5 
requirements that would remain and are not part of this project.  The 10 new  classrooms and the existing 
two classrooms would form an early childhood education village surrounding a new dedicated play area. 
Of the new classrooms, four of the classrooms would be placed parallel to W 9th street and just north of 
the existing kindergarten classrooms. Three of the classrooms would be placed near and parallel to South 
C Street and the remaining three would be placed across the playground and parallel to the existing 
kindergarten classrooms. The classrooms will form a modified U shape around the playground which will 
be shared by all early childhood education students. Existing drop off occurs along W 9th Street that may 
require improvements to the existing sidewalk to improve access from the existing drop off area. Two 
existing portables currently used for preschool will need to be demolished to make room for the planned 
new construction. The District would have until September 2023 to vacate these preschool portable 
facilities, which is the anticipated date of DSA approval for the project.  At that time, the District would 
need to either relocate these preschool programs to another licensed facility within the District or suspend 
the program until the new preschool classrooms are constructed.  In addition, after construction is 
completed, eight existing portables would be demolished for a total of 10 portables to be demolished 
(outlined in red per Figure 1).   

Figure 1 - Driffill Elementary Proposed Locations of New Preschool, TK, and K Classrooms 
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The preschool portion of the grant requires that all preschool classrooms be constructed to meet State 
licensing requirements as outlined in Title 22 of the California Code of Regulations for preschools and 
District Board approved 21st Century classroom requirements for TK and K classrooms.  Requirements 
include a minimum of 75 square feet per child of outdoor activity area based on the total licensed capacity 
and located in an area that is easily and safely accessible by the children, including a shaded rest area with 
equipment and activities arranged so as not to interfere with each other.  A four-foot fence is required to 
enclose the outdoor activity area.  In addition, a minimum of 35 square feet per child of indoor activity 
space must be available based on the total licensed capacity.  An individual storage space for each child 
must be provided plus one toilet and one hand washing sink for every 15 children with a separate toilet 
and sink for use by teachers, staff, ill children, or emergency use.  A drinking fountain must also be installed 
for use by children for both the indoor and outdoor activity areas. 

The above preschool classroom specifications are proposed to be integrated into the State Title 5 and 
District Board approved 21st Century classroom requirements for the TK and K classrooms, expanding their 
potential use for either preschool, TK and K program use as enrollment may fluctuate from year to year.  
TK and K classrooms must meet Title 5 requirements of not less than 1,350 square feet, including 
restrooms accessible from the classroom, storage and teacher preparation spaces, wet and dry areas, and 
designed supervision of the classroom and play yards.  The play yard is designed to provide a variety of 
activities for the development of large motor skills.  Classrooms are required to provide learning 
environments that support the requirements for learning and mastering the Common Core State 
Standards (CCSS) and Next Generation Science Standards (NGSS) by young children. These specifications 
for facilities have been approved by the OPSC and SAB for State grants, the CDE for compliance with state 
requirements, and the DSA for building code compliance.  Figure 2 depicts a sample preschool, TK and K 
classroom floor plan designed to meet District specifications, Title 5 and Title 22 requirements for K, TK, 
and preschool classrooms.  

Figure 2 - Sample Preschool, TK and Kindergarten Classroom Floor Plan 
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An anticipated project schedule is proposed consistent with the schedule of activities and timelines 
required by the State grant program.  An architect of record has been previously selected for the site 
improvements at Driffill elementary school. It is proposed that a scope of work, fee and contract be 
presented to the Board for consideration for architectural services at no later than the December 2022 
meeting to maintain the required OPSC/SAB grant timeline.  

A request for proposals, selection, and award of contract for general and modular contractors is proposed 
to follow thereafter. Project plans are anticipated for Board approval and submittal to DSA and CDE by 
June 2023 with an anticipated date of approval from these agencies of August 2023.  Upon DSA and CDE 
approval of the design plans and receipt of construction funds from the OPSC/SAB, construction would 
commence and be completed over an estimated 12-month period.  The anticipated schedule is subject to 
adjustment based on the timing and processing of administrative approvals, prevailing market conditions, 
weather and environmental conditions, and unforeseen site conditions.   

Preschool Classrooms 

In order to meet State licensing requirements, a preschool facility must be Tile 5 compliant, provide a 
minimum of 1350 square feet, and conform to Title 22 of the California Code of Regulations.  Title 22 
outdoor requirements include: 75 square feet per child of outdoor activity area based on its total licensed 
capacity that is easily and safely accessible to children, a shaded rest area with equipment and activities 
arranged so as not to interfere with each other, and a four foot fence enclosing the outdoor area. Indoors, a 
minimum of 35 square feet per child of activity space must be available based on its total licensed capacity 
with individual storage space for each child, a restroom facility for every 15 children, and a separate 
restroom facility for teachers, staff, or ill children. A drinking fountain must also be installed inside and 
outside for child use. These standards are to be integrated within in the proposed specifications of Title 5 
classrooms with 21st Century Learning Environments for TK/K facilities, expanding the potential use of 
“flex-classrooms” district wide to better accommodate fluctuations in program and enrollment requirements 
over time.   

The classroom area is a large open space that has different student learning centers to include art activities, 
dress up and “make believe”, early childhood kitchens, and a building area. The storage is flexible and 
mobile with one specific storage unit to contain cubbies for each individual child. There are age-appropriate 
student tables and chairs that are used for classroom activities as well as eating.  The tables are mobile and 
can be moved to provide large open areas as needed. A sink is accessible to the classroom for cleaning up 
after learning activities as well as hand washing. The restroom is accessible from the main classroom and 
is divided into two components: a private toilet and a common sink area for hand washing. There is an 
additional bathroom that is used for staff and for sick children that is located near the work/storage room. 
In the work/storage room one wall of counter space with a sink is provided for clean up after snacks or 
meals or from required learning activities. There are storage shelves on the other walls of the storage room.  

The outside play area is accessible from the main classroom and is designed to provide supervision. A four-
foot fence separates the playground from other areas of the school, has a drinking fountain, age-appropriate 
play structure, and shade. The playground is designed to provide a variety of activities for development of 
large motor skills with associated impact resistant surfaces where elevated play structures are located.  
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To provide maximum flexibility, preschool classrooms include sliding markerboards installed to cover 
approximately forty-five (45) to sixty-five (65) percent of classroom wall surfaces, including those that can 
slide to the side to reveal outdoor windows. Marker boards should also be magnetic and support removable 
adhesive materials to allow for instructors to attach student exemplars where needed for instruction. On 
walls without markerboards, mineral fiber core tackable panels are installed to maximize presentation space 
and help modulate acoustic reverberation. The classroom includes a multimedia presentation shuttle so that 
the teacher can maneuver easily around the room. Broadband-connected high-definition displays are 
attached to hydraulic wall mounts which allow easy adjustment of the displays’ viewing angle and height 
to allow students to view content from any point in the room. Media interface devices, students, and teachers 
can project content from a computer or mobile device to the mounted displays as needed. 

Transitional Kindergarten/Kindergarten Classrooms 

The State standard and District specification for 21st Century Learning Environments, Transitional 
Kindergarten/Kindergarten classroom incorporates Title 5 mandates of not less than 1,350 square feet, 
including required in-classroom restrooms, storage, teacher preparation areas, and wet and dry facilities.  
The restrooms are self-contained within the classroom, with access from the play area, if possible, and are 
designed to allow for supervision from all areas of the classroom and play yards. It is divided into two 
components: a private toilet and a common sink area for washing their hands.  A fenced play yard is 
designed to provide a variety of activities for development of large motor skills with associated impact 
resistant surfaces where elevated play structures may be located. There is a sink that is needed for science 
and art projects and for washing hands prior to lunch that is independent of the restroom facility. Mobile 
bookshelves are provided for the storing of manipulatives, small books, and group activity supplies. There 
are also “cubbies” for the students to store their coats, backpacks, and other treasures. Tables, if desired, 
are 2 feet by 4 feet, can be arranged into various configurations, and collapsible into storage areas to support 
additional group space when needed for classroom activities.  Seating is stackable and provided at a size 
appropriate for Transitional Kindergarten/Kindergarten aged students. “Puzzle piece” shaped desk with 
ergonomic seating may be used in general or to promote small-grouped activities when combined to allow 
for a larger surface area.  

Sliding markerboards are installed to cover approximately forty-five (45) to sixty-five (65) percent of 
classroom wall surfaces, including those that can slide to the side to reveal outdoor windows or storage 
spaces with the same capacity as existing cabinets and storage solutions currently in use.  Marker boards 
should also be magnetic and support removable adhesive materials to allow for instructors to attach student 
exemplars where needed for instruction. On walls without markerboards, mineral fiber core tackable panels 
may be installed to maximize presentation space and help modulate acoustic reverberation. The classroom 
includes a teaching station and a multimedia presentation shuttle so that the teacher can maneuver easily 
around the room. Broadband-connected high-definition displays are attached to hydraulic wall mounts 
which allow easy adjustment of the displays’ viewing angle and height to allow students to view content 
from any point in the room. Media interface devices, students, and teachers can project content from a 
computer or mobile device to the mounted displays as needed. 

Project Budget and Schedule  

The total project budget is $10,001,526 and represents the total “all-in” budget for the project less a 10% 
project reserve for unforeseen project increases and inflation.  The “all-in” budget is inclusive of both hard 
(construction) and soft costs (design and planning professional services and fees).  DSA and CDE approval 
of the design plans must be achieved prior to September 22, 2023.  
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• Anticipated Board meeting to approve professional services contract (subject to change): 
April 2023 

• DSA/CDE Submittal: June 2023 
• DSA/CDE Approval:  September 2023 
• Earliest Bidding/Start Construction:  November 2023  
• Earliest End Construction: May 2024 

The anticipated schedule is subject to adjustment based on the timing and processing of administrative 
approvals, prevailing market conditions, weather and environmental conditions, and unforeseen site 
conditions 

IV. SUBMITTAL FORMAT AND REQUIREMENTS  

Prequalification: There is a Prequalification component to this RFQ/P.  Please see instructions and 
complete the forms required through Quality Bidders: 

ATTACHMENT A 
https://www.qualitybidders.com/pages/contractor 
 
Please refer to Quality Bidders for detailed instructions and scoring process for evaluation.   
ALL PREQUALIFICATION DOCUMENTS ARE DUE BY 1:00 P.M., ON FRIDAY, 
MARCH 24, 2023 

RFQ/P Response: Firms responding to the project are required to prepare a response to this RFQ/P 
that includes general information about the firm’s qualifications as well as a proposal that assesses and 
evaluates the conceptual design of the project as to construction recommendations, logistics, cost, value 
engineering, and schedule. 

Firm Qualifications: submittals are required to provide a response regarding the firm’s 
capabilities, prior experience, and past projects.  This information should include, but need not be 
limited to, the following: 

A. Provide three (3) or more references of new elementary school projects or similar facilities as 
examples of the Firm’s experience on projects such as this with respect to size and complexity.   

B. Description of size of Firm with respect to the number of personnel by management category.  
Please provide an organizational chart identifying the key staff members assigned to each role 
and their level of experience on projects such as this. 

C. Description of the Firm’s practices for managing project schedules, budgets, subcontracts, 
change orders, project documents, and other construction issues.  Provide a description of the 
Firm’s project control systems.  Sample project specific progress reports are encouraged for 
inclusion in the Firm’s response to this question (not counted toward page limit of the RFQ/P). 

D. Provide a description of the Firm’s safety record and Experience Modification Rating (EMR). 

E. Provide a letter from the Firm’s bonding company on their letterhead that states the bonding 
capacity of the Firm. 

Proposal: Submittals are required to include a response to the following site-specific questions for 
the project.  This information should include, but need not be limited to, the following: 

F. Review of the conceptual plans for the Project, providing at minimum: 

https://www.qualitybidders.com/pages/contractor
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1. A narrative identifying any potential construction issues or other challenges that may arise 
during the project and proposed solutions to ensure that said challenges do not create 
unnecessary delays or added cost to the project. 

2. A conceptual site logistics plan identifying site access, parking for contractors, access for 
delivery and storage of materials, and provisions for the safety of students and faculty. 

3. A conceptual cost estimate, demonstrative of the firm’s estimating capability, for the 
project as specified and as conceptually proposed in uninflated 2023 dollars. 

4. Detailed proposal of the Firm’s pre-construction fee and how it would be broken down 
based on the deliverables identified in the Form Preconstruction Services Agreement. 

5. Detailed breakout of the factors or elements that are anticipated to comprise the calculation 
of a future "Guaranteed Maximum Price" (GMP) including the above conceptual estimate 
of direct construction costs as well as an anticipated break-down of overhead, general 
conditions, markups, insurance, bonds, and fees. 

G. Brief description of 2-5 value engineering opportunities that the Firm would propose to keep 
the project within the proposed budget identified herein. 

H. Identification of trades that the firm will propose bidding and those that the firm proposes to 
self-perform. Also include trade contractor costs, self-performance costs, general contracting 
requirements, contractor soft costs (without fee), contractor fee and GMP allowance and 
contingency.  Respondents should put forth proposals that clearly identify estimations of costs 
of work to be self-performed, as well as estimations of costs to be performed by sub-
contractors. The intention is that the cost estimations and work plan provided clearly identify 
a breakdown of the respondents’ overhead costs, and not just a lump sum.   The expectation is 
a breakdown of anticipated overhead costs that clearly defines the general conditions, bonds, 
insurance, fee, and other costs to provide the District information necessary to select a firm that 
provides the best value.   

I. Description of the Firm’s approach to keeping the project delivered on schedule, while 
minimizing impact on existing school facilities and neighboring communities throughout 
construction.  Please provide a proposed Project schedule that demonstrates this approach, 
including preconstruction milestones that the Firm will help to establish to optimize the 
construction phase. 

 

 

RFQ/P Response Format: 

Responses shall be concise, well organized and demonstrate respondent’s qualifications and proposed 
approach to the project.  Each response should have a single cover letter briefly discussing the firm’s 
conceptual understanding of the project and an executive summary of the proposal.   

Limit response for the Firm Qualifications requested to no more than ten (10) single sided 8 ½ x 11 
pages.  Firm Qualifications includes the cover letter indicated above.  For the Proposal requested, limit 
response for the project to no more than ten (10) single sided 8 ½ x 11 pages. In total, the Firm 
Qualifications and Proposal is limited to a grand total of twenty (20) single sided 8 ½ x 11 pages.   

Excluded from the page count limitation are pages exclusively used for layout and organization of the 
submittal package (e.g. front and back covers, table of contents, tabbed dividers, etc.) as well as sample 
materials representative of prior project work included as addenda (e.g. schedules, progress reports, 
graphics, etc.).  Also excluded from the page count limit are materials indicated for prequalification. 
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Submit five printed proposals to: 

OXNARD UNIFIED SCHOOL DISTRICT 
C/O Caldwell Flores Winters, Inc. 

521 N. 1st Avenue 
Arcadia, CA 91006 

Respondents must also transmit one (1) PDF copy via email to rostrander@cfwinc.com 

The printed and email copies are due by no later than:  

Friday, April 3, 2023 at 1:00 PM 

Please be advised that the District reserves the right to decline all responses and to amend, abandon, or 
modify the Project or the method of delivery at its sole discretion in whole or in part. 

V. METHOD OF SELECTION  

The District’s Selection Committee shall review and evaluate all responses received by the deadline. 
Each Firm will be evaluated based on the Evaluation Criteria identified in Section VIII.  Based on these 
criteria and rating system, points are assigned to each Respondent, with each respondent ranked 
according to the average total points awarded by members of the Selection Committee.  Failure to 
satisfy a pass/fail requirement will result in the immediate rejection of the proposal.  Final point totals 
of all respondents will be considered to determine the best value for the School District.   

The firm determined to have the best value for the District for the project will be invited to perform 
Lease Lease-Back preconstruction and construction services for the project.  Following the completion 
of Preconstruction services, and at the discretion of the District, the selected firm may be recommended 
to the Board for entering into a Lease Lease-Back Construction Services Agreement for the project.  
The District retains the right in its sole discretion to reject all submittals or revise this request for said 
services. 

VI. SUBMITTAL EVALUATION CRITERIA  

Pursuant to District Board Policy (BP) and Administrative Regulations (AR) 3311, proposers shall be 
selected based on total best value score as determined by the District, based on the following evaluation 
criteria and rating system provided in the table below:  

mailto:rostrander@cfwinc.com
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EVALUTION CRITERIA MAXIMUM 
POINTS 

Follows page length and layout direction and includes requested document attachments 
as described by the RFQ/P 

Pass/Fail 

Experience with the local environment and a local presence for interfacing with the 
District 

Pass/Fail 

Provides germane and relevant responses to questions contained within the RFQ/P 25 

Details a proposed method and overall strategic approach 25 

Proposed detailed estimate of the Firms(s) costs, including direct construction costs and 
break-down of overhead, general conditions, markups, insurance, bonds, and fees 

15 

Demonstrates specialized experience and technical competence of the Firm(s), 
including principals, joint venture-partners, and sub-consultants regarding the types of 
service required and the complexity of the projects 

15 

Relevant experience of key personnel 5 

Overall financial condition of the firm, including the principal contractor and/or 
contractor team 

5 

Ability to meet the insurance requirements unless district, at its sole discretion, decides 
to modify or waive the insurance requirements or elects to provide program insurance 

5 

Litigation and arbitration history for the past five (5) years 5 

TOTAL: 100 POINTS 
 

VII. SELECTION SCHEDULE 

The following is a proposed schedule for selection. The District reserves the right to modify this 
schedule in is sole discretion.   

Request for Qualifications/Proposals Released:  Tuesday, March 14, 2023 
Deadline to submit questions related to project: Tuesday, March 21, 2023 at 1:00 p.m. 
Prequalification Submittal Due:  Friday,  March 24, 2023 at 1:00 p.m.  
Announcement of prequalified firms:  Wednesday, March 29, 2023 
Responses due: Monday, April 3, 2023 at 1:00 p.m.  
Interviews: Week of April 3, 2023 or thereafter 
Firm Ranking Established: Friday, April 7, 2023 
Board approval:  April 19, 2023 

If interested parties wish to visit the school site, all coordination must be through the Sr. Program 
Manager, Rick Ostrander, rostrander@cfwinc.com (626) 829-8300.  

VIII. GENERAL INFORMATION  

A. Compliance 

Submittals must be in strict accordance with the requirements of the request for services. Any 
response not submitted in accordance with the requirements of the request for services will not 
be considered.  

mailto:rostrander@cfwinc.com
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B. Amendments 

The District reserves the right to cancel or revise in part or whole this request for services. If the 
District cancels or revises this request for services, all respondents will be notified by addendum. 
The District also reserves the right to extend the date responses are due.  

C. Inquiries 

All questions about the meaning or intent of this request for services shall be submitted to the 
District’s Program Manager, CFW, in writing via letter or email no later than Tuesday, March 
21, 2023 at 1:00 p.m. Responses to all questions received may be issued at the District’s 
discretion by addendum via email to all parties recorded by CFW as having received this 
document.  Questions received after the March 21, 2023 deadline will not be answered.  If 
interested parties wish to visit the school site, all coordination must be through the Rick 
Ostrander, Sr. Program Manager, rostrander@cfwinc.com (626) 829-8300.  

D. Late Response to Proposals 

It is the respondent's responsibility to ensure its response to this request for services is received 
by the District’s Program Manager on or before the time and date specified. Submittals received 
after the date and time specified will not be considered.  

E. Special Conditions  

1. Public Record. All Responses submitted in response to the request for services become the 
property of the District’s public records and as such, might be subject to public view.  

2. Non-Discrimination. The District does not discriminate on the basis of race, color, national 
origin, religion, age, ancestry, medical condition, disability or gender in consideration for an 
award of contract.  

3. Drug-Free Policy and Fingerprinting. The selected Firm(s) shall be required to complete any 
and all fingerprinting requirements and criminal background checks required by State law 
and shall also be required to complete a Drug-Free workplace certificate.  

4. Costs. Costs of preparing a response to this request for services are solely the responsibility 
of the respondent.  

5. Prevailing Wages. Respondents are advised that these projects are a public work for purposes 
of the California Labor Code, which requires payment of prevailing wages. District will 
obtain from the Director of the Department of Industrial Relations the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work. These rates 
will be on file at the District and will be available to any interested party upon request. Any 
Firm(s) to which a contract is awarded must pay the prevailing rates, post copies thereof at 
the job site, and comply with applicable provisions of State law.  

6. Securities. Respondents are advised that if awarded a contract they will be permitted, at their 
request and expense and in accordance with Section 22300 of the California Public Contract 
Code, to substitute securities equivalent to retention monies withheld by District to insure 
performance under the contract.  

7. Contractor Registration. No contractor or sub-contractor may be listed on a bid proposal for 
a public works project (submitted on or after March 1, 2015) unless registered with the 
Department of Industrial Relations (DIR) pursuant to Labor Code Subsection 1725.5.  

8. Contractor Prequalification.  A proposer must be prequalified in accordance with 
subdivisions (b) to (m), inclusive, of Section 20111.6 of the Public Contract Code.  In 
addition to this requirement, all responding firms are required to complete the attached 
Prequalification Questionnaire.  These prequalification requirements shall be included in a 
Lease Lease-Back instrument created pursuant to California Education Code Section 
17406(a)(1). 

mailto:rostrander@cfwinc.com
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9. Prequalification of Designated Subcontractors.  Contractors holding C-4, C-7, C-10, C-16, 
C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46 licenses (collectively, “MEP 
subcontractors”) shall be prequalified to perform construction work as a first-tier 
subcontractor on the Project pursuant to Public Contract Code section 20111.6.  MEP 
subcontractors must be prequalified prior to negotiation and acceptable of a Guaranteed 
Maximum Price (GMP). 

10. Bonding. The Firm(s) will be required to furnish a Performance Bond in the amount of one 
hundred percent of the contract price, and a Payment (Material and Labor) Bond in the 
amount of one hundred percent of the contract price.  

11. Limitations. This request for services does not commit District to award a contract, to defray 
any costs incurred in the preparation of a response pursuant to this request for services, or to 
procure or contract for work.  

IX. HOLD HARMLESS/INDEMNIFICATION  

The Firms shall indemnify, defend, and save the District, its Board of Trustees, officers, agents, and 
employees harmless from any and all claims, damages, losses, causes of action and demands, including 
reasonable attorney’s fees and costs, incurred in connection with or in any manner arising out of the 
Firms’ performance or failure to perform any duties contemplated by this request for services or 
subsequent agreement. 

The responding Firms and their employees are not employees of the District and are deemed to be 
independent contractors. Nothing contained in this request for services or subsequent agreements shall 
be deemed to create any contractual relationship between the Firms and any of the other contractors or 
material suppliers for the Program, nor shall anything contained in this request for services or 
subsequent agreements be deemed to give any third party any claim or right of action against the District 
or Firms which do not otherwise exist.  

X. CONSTRUCTION SERVICES RELATED AGREEMENTS 

The following links provide interested firms with copies of the Oxnard Unified School District’s  form 
construction services related agreements: 

A. District website 
https://www.oxnardsd.org/ 

B. Form Construction Services Agreement Driffill 
C.  Form Site Lease 
D.  Form Sublease 

 
Any questions or concerns regarding the above form agreements should be addressed in writing to Art 
Scott, Program Manager via email: rostrander@cfwinc.com by Tuesday, March 21, 2023 at 1:00 p.m.

https://www.oxnardsd.org/
https://www.dropbox.com/s/cqiucmknz3uyg76/Form%20Construction%20Services%20Agreement%20Driffill%20-%20Draft.pdf?dl=0
https://www.dropbox.com/s/bi3zpdga8ochw9h/Form%20Site%20Lease.pdf?dl=0
https://www.dropbox.com/s/533lyt63fmmhgk1/Form%20Site
https://www.dropbox.com/s/v52941bcazqf8zs/Form%20Sublease.pdf?dl=0
https://www.dropbox.com/s/2s8xhh4t9v7o9wt/Form
mailto:rostrander@cfwinc.com


 
 

 

 
ATTACHMENT A 

Oxnard Unified School District  

Please see Quality Bidders for instructions and complete the forms required: 
https://www.qualitybidders.com/pages/contractor 

 

 
  

https://www.qualitybidders.com/pages/contractor


 
 

 

 

ATTACHMENT B 
Oxnard Unified School District  

Form Construction Services Agreement Driffill 
 

 
  

https://www.dropbox.com/s/cqiucmknz3uyg76/Form%20Construction%20Services%20Agreement%20Driffill%20-%20Draft.pdf?dl=0


 
 

 

 

ATTACHMENT C 
Oxnard Unified School District  

Form Site Lease  
 

  

https://www.dropbox.com/s/bi3zpdga8ochw9h/Form%20Site%20Lease.pdf?dl=0


 
 

 

ATTACHMENT D 
Oxnard Unified School District  

Form Sublease 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

https://www.dropbox.com/s/2s8xhh4t9v7o9wt/Form%20Sublease.pdf?dl=0

